



# QUIRINO ELECTRIC COOPERATIVE (QUIRELCO)

CDA Registration No. 9520-02009001  
 Aurora East, Diffun, Quirino, Philippines  
 CIN No. 0101020017  
 Tel No. 078-694-7002 Fax No. 078-694-7015  
 Email Address: quirelco@yahoo.com

## BIDS AND AWARDS COMMITTEE

### Supplemental Bid Bulletin No. 02-2026

#### Supply and Delivery of Labor and Brand-New Electrical House Wiring Materials

Pursuant to Republic Act No. 12009 and its Implementing Rules and Regulations (IRR), this Supplemental Bid Bulletin is hereby issued to amend and clarify certain provisions of the Bidding Documents for the Supply and Delivery of Labor and Brand-New Electrical House Wiring Materials.

The following amendments are being issued to provide a more realistic implementation period for the project and to encourage broader participation among prospective bidders, thereby promoting competitiveness and ensuring the successful procurement and implementation of the project.

#### 1. Revision of the Delivery Schedule

<b>REVISION TO PROVISIONS OF THE BIDDING DOCUMENTS</b>	
<b>ORIGINAL PROVISION</b>	<b>AMENDED PROVISION</b>
<b>SECTION I. INVITATION TO BID</b>	
The provision under Item No. 2 of the Invitation to Bid pertaining to the delivery period is hereby amended as follows:	
Delivery of the Goods and House Wiring Installation is required not later than Sixty <b>(60) calendar days</b> from receipt of the Notice to Proceed (NTP).	Delivery of the Goods and House Wiring Installation is required not later than <b>One Hundred (100) calendar days</b> from receipt of the Notice to Proceed (NTP).
<b>SECTION VI. SCHEDULE OF REQUIREMENTS</b>	
This amendment shall apply to all items under the Schedule of Requirements (Items 1 to 25). All other specifications, quantities, technical requirements, and provisions of the Bidding Documents shall remain unchanged and in full force and effect.	
Delivery Schedule: Within <b>sixty (60)</b> calendar days from receipt of Notice to Proceed (NTP)	Delivery Schedule: Within <b>one hundred (100)</b> calendar days from receipt of Notice to Proceed (NTP).

#### 2. Revision of the Single Largest Completed Contract (SLCC) Requirement

<b>REVISION TO PROVISIONS OF THE BIDDING DOCUMENTS</b>	
<b>ORIGINAL PROVISION</b>	<b>AMENDED PROVISION</b>
<b>SECTION II. INSTRUCTION TO BIDDERS- CLAUSE 5.4</b>	
The Bidder must have completed, within a period of <b>ten (10) years</b> from the submission of the bid, unless a shorter period is indicated in the Invitation to Bid and <u>BDS</u> , a Single Largest Completed Contract (SLCC) that is similar to the procurement project to be bid, and whose value must be equivalent to at least fifty percent (50%) of the ABC, adjusted to current prices using the Philippine Statistics Authority (PSA) consumer price indices.	The Bidder must have completed, within a period of <b>five (5) years</b> from the submission of the bid, unless a shorter period is indicated in the Invitation to Bid and <u>BDS</u> , a Single Largest Completed Contract (SLCC) that is similar to the procurement project to be bid, and whose value must be equivalent to at least fifty percent (50%) of the ABC, adjusted to current prices using the Philippine Statistics Authority (PSA) consumer price indices.
<b>SECTION III. BID DATA SHEET – CLAUSE 5.4</b>	
The Bidder's SLCC similar to the contract to be bid should have been completed within <b>three (3) years</b> prior to the deadline for the submission and receipt of bids.	The Bidder's SLCC similar to the contract to be bid should have been completed within <b>five (5) years</b> prior to the deadline for the submission and receipt of bids.

This Supplemental Bid Bulletin shall form an integral part of the Bidding Documents. All provisions of the Bidding Documents not otherwise modified herein shall remain in full force and effect. Any provision inconsistent with this Supplemental Bid Bulletin is hereby amended, modified, and superseded accordingly.

Issued on 23 June 2026 at QUIRELCO Main Office, Aurora East, Diffun, Quirino for the guidance and information of all concerned.



RICOLEG A. ACIO  
BAC Chairman