



QUIRINO ELECTRIC COOPERATIVE (QUIRELCO)

CDA Registration No. 9520-02009001
Aurora East, Diffun, Quirino, Philippines
CIN No. 0101020017
Tel No. 078-694-7002 Fax No. 078-694-7015
Email Address: quirelco@yahoo.com

BIDS AND AWARDS COMMITTEE

Supplemental Bid Bulletin No. 05-2026

Lot 5- Refurbishment of terex-telelect I4040 digger-derrick boom truck

Pursuant to Republic Act No. 10531 and the applicable Revised Procurement Guidelines and Simplified Bidding Procedures for Electric Cooperatives, this Supplemental Bid Bulletin is hereby issued to amend and clarify certain provisions of the Bidding Documents for the *Refurbishment of terex-telelect I4040 digger-derrick boom truck*

The following amendments are issued to ensure clarity, consistency, and reasonable project implementation, while promoting fair, transparent, and competitive participation among prospective bidders.

1. Revision on the Delivery Schedule

REVISION TO PROVISION OF THE BIDDING DOCUMENTS	
ORIGINAL PROVISION	AMENDED PROVISION
INSTRUCTION TO BIDDERS- CLAUSE 33.3 <i>The revision on the delivery schedule is applicable only to items no.27 & 46</i>	
Within a period of not exceeding One Hundred Eighty (180) Calendar Days (CD), from receipt of Notice to Proceed (NTP), all goods and services must be rendered.	All goods and services shall be delivered and rendered within a period not exceeding One Hundred Eighty (180) Calendar Days (CD) from the receipt of the Notice to Proceed (NTP). Any extension of the delivery period may be granted only for justifiable and unavoidable reasons and shall be subject to the submission and approval of a formal request for extension.

2. Amendment to GCC Item No. 11.b (Splitting of Provisions)on the Term of Payments

REVISION TO PROVISION OF THE BIDDING DOCUMENTS	
ORIGINAL PROVISION	AMENDED PROVISION
GENERAL CONDITIONS OF THE CONTRACT ITEM NO.11.b	
(b) A mobilization advance of fifteen percent (15%) of the contract price may be granted upon contract signing and posting of an Irrevocable Letter of Credit or Bank Guarantee of equal value. Remaining balance shall be paid to the service provided for all services rendered not later than thirty (30) days after satisfactory completion, inspection, and acceptance of the work in accordance with the delivery completion date and upon submission of all the required documents specified in the <u>SCC</u> provision on Delivery and Documents subject to the submission of acceptance and inspection certificate for the respective work issued by the Procuring Entity's authorized representative. In the event that no inspection or acceptance certificate is issued by the Procuring Entity's authorized representative within forty-five (45) days of the date shown on the work completion report the service provider shall have the right to claim payment.	(b) A mobilization advance of fifteen percent (15%) of the contract price may be granted upon written request subject to the approval of HOPE after contract signing. (c) Remaining balance shall be paid to the service provided for all services rendered not later than thirty (30) days after satisfactory completion, inspection, and acceptance of the work in accordance with the delivery completion date and upon submission of all the required documents specified in the <u>SCC</u> provision on Delivery and Documents subject to the submission of acceptance and inspection certificate for the respective work issued by the Procuring Entity's authorized representative. In the event that no inspection or acceptance certificate is issued by the Procuring Entity's authorized representative within forty-five (45) days of the date shown on the work completion report the service provider shall have the right to claim payment.

3. Revision of SCC Clause 13.4(c) (Performance Security)

REVISION TO PROVISION OF THE BIDDING DOCUMENTS	
ORIGINAL PROVISION	AMENDED PROVISION
SPECIAL CONDITIONS OF THE CONTRACT CLAUSE 13.4(c)	
Performance Security may be released by the Quirino Electric Cooperative and returned to the Supplier after the issuance of the Certificate of Final Acceptance subject to the submission of required Warranty Security.	No further requirement.

4. Addendum to the Instructions to Bidders and Eligibility Requirements Checklist

REVISION TO PROVISION OF THE BIDDING DOCUMENTS	
ORIGINAL PROVISION	AMENDED PROVISION
INSTRUCTION TO BIDDERS ITEM 13.1(a)(7) and ELIGIBILITY REQUIREMENTS CHEKLIST-Envelope 2(A.7)	
Sworn Statement confirming the warranty of goods being offered within the period specified in the SCC.	Sworn Statement confirming the warranty of goods and services being offered within the period specified in the SCC.

5. Revision of the Single Largest Completed Contract (SLCC) Requirement

REVISION TO PROVISION OF THE BIDDING DOCUMENTS	
ORIGINAL PROVISION	AMENDED PROVISION
INVITATION TO BID and BID DATA SHEET ITB CLAUSE 5.3	
The provision under Item No. 5 of the Invitation to Bid and Bid Data Sheet pertaining to the SLCC is hereby amended as follows:	
Bidders should have satisfactorily completed within the last three (3) years as of the date of submission and receipt of bids a single largest supply and delivery of services that is similar and must be at least equivalent to the ABC.	Bidders should have satisfactorily completed within the last ten (10) years as of the date of submission and receipt of bids a single largest supply and delivery of goods and services that is similar and must be at least fifty percent (50%) of the ABC

6. Addendum to the Sample Omnibus Sworn Statement

REVISION TO PROVISION OF THE BIDDING DOCUMENTS	
ORIGINAL PROVISION	AMENDED PROVISION
Sample Omnibus Sworn Statement Item 12	
[Name of Bidder] is confirming the warranty of goods being offered within the period specified in the SCC.	[Name of Bidder] is confirming the warranty of goods and services being offered within the period specified in the SCC.

This Supplemental Bid Bulletin shall form an integral part of the Bidding Documents. All provisions of the Bidding Documents not otherwise modified herein shall remain in full force and effect. Any provision inconsistent with this Supplemental Bid Bulletin is hereby amended, modified, and superseded accordingly.

Issued on 28 August 2026 at QUIRELCO Main Office, Aurora East, Diffun, Quirino for the guidance and information of all concerned.

Sgd. JERRY B. GUILLERMO
BAC Vice-Chairman